














LUTHER FOREST ETL COST PROPOSAL FORM
Mobilization

ITEM  DESCRIPTION QUANTITY TOTAL PRICE 

1 Mobilization  

2 Soil Erosion and Sediment Control

3 ROW/Structure staking

4 Wetland Mats & Temp. Bridges

5 Access Roads

6 24" Culvert 4

7 30" Culvert 3

8 10' Farm Gate 6

9 Stone stream ford 1

10 Temporary 2-30" culvert crossing 1

11 Site restoration including removal of 
wetland mats

12 Demobilization

$0.00

 

___________________________
Company Name



LUTHER FOREST ETL COST PROPOSAL FORM
Concrete Foundations

Transmission Line Strucutres

Structure

Number

2 13

3 14

4 15

5 16

6 17

7 18

8 19

9 20

10 21

11 22

12 23

13 24

14 25

15 26

16 27

17 28

18 29

19 30

20 31A

21 31B

$0.00

Station Strucutres

Structure

23 13

24 14

25 15

Furnish and install concrete caisson foundations 

Item # Foundation Unit Cost ($)

1 12

TOTAL COST 1-21:

Item # Foundation Unit Cost ($)

22 Stonebreak Rd. Takeoff

___________________________
Company Name



LUTHER FOREST ETL COST PROPOSAL FORM
Concrete Foundations

26 16

27 17

28 18

$0.00

Additional 
Items:

Description: $ / CUBIC YARD:

1 Rock Drilling & Excavation

2 Additional caisson depth

TOTAL COST 22-28:

___________________________
Company Name



LUTHER FOREST ETL COST PROPOSAL FORM
Malta-Luther Forest 

ITEM DESCRIPTION APPROX. QTY. UNIT PRICE TOTAL COST

1 Install Steel Pole Structures 21
Material 21 $0.00
Labor & Equipment 21 $0.00
Total 21 $0.00

2 Install Conductor, Insulators and Hardware 59,250 Feet
Material 59250 $0.00
Labor & Equipment 59250 $0.00
Total 59250 $0.00

3 Install OPGW and Hardware 9,875 Feet
Material 9875 $0.00
Labor & Equipment 9875 $0.00
Total 9875 $0.00

4 Install OHGW and Hardware 1,170 Feet
Material 1170 $0.00
Labor & Equipment 1170 $0.00
Total 1170 $0.00

__________________________
Company Name



LUTHER FOREST ETL COST PROPOSAL FORM
Mulberry-Luther Forest #3

ITEM DESCRIPTION
APPROX 

QTY UNIT PRICE TOTAL COST

1 2 Pole H-Frame Installed
Standard Dwg. N115HFSCA0000
Material 35 $0.00
Labor & Equipment 35 $0.00
Total 35 $0.00

2 3 Pole Running Angle Installed
Standard Dwg. N115SP3SR2130
Material 5 $0.00
Labor & Equipment 5 $0.00
Total 5 $0.00

3 3 Pole Dead End Installed
Standard Dwg. N115DP02S6090
Material 14 $0.00
Labor & Equipment 14 $0.00
Total 14 $0.00

4 Single Pole Vertical Tangent Post
Standard Dwg. N115HW1R0000
Material 1 $0.00
Labor & Equipment 1 $0.00
Total 1 $0.00

5 Single Pole Vertical Dead End
Standard Dwg. N115DPAS64690
Material 1 $0.00
Labor & Equipment 1 $0.00
Total 1 $0.00

6 Install Conductor, Insulators and Hardware 201,000 Ft.
Material 201,000 $0.00
Labor & Equipment 201,000 $0.00
Total 201,000 $0.00

7 Install OPGW and Hardware 33,500 Ft.
Material 33,500 $0.00
Labor & Equipment 33,500 $0.00
Total 33,500 $0.00

8 Install OHGW and Hardware 33,500 Ft.
Material 33,500 $0.00
Labor & Equipment 33,500 $0.00
Total 33,500 $0.00

__________________________
Company Name



LUTHER FOREST ETL COST PROPOSAL FORM
Mulberry-Luther Forest #3 Pole Quantities

Quantity 1 1

60' Cl-1 60' Cl-H1

Material 0

Labor & Equipment 0

Total 0 0 0

Quantity 4 4

65' Cl-1 65' Cl-H1 65' Cl-H2

Material 0

Labor & Equipment 0

Total 0 0 0 0

Quantity 1 11 1 13

70' Cl-1 70' Cl-H1 70' Cl-H2 70' Cl-H3

Material 0

Labor & Equipment 0

Total 0 0 0 0 0

Quantity 10 4 3 17

75' Cl-1 75' Cl-H1 75' Cl-H2 75' Cl-H3 75' Cl-H4 75' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 4 6 1 11

80' Cl-1 80' Cl-H1 80' Cl-H2 80' Cl-H3 80' Cl-H4 80' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 3 14 3 4 24

85' Cl-1 85' Cl-H1 85' Cl-H2 85' Cl-H3 85' Cl-H4 85' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0



LUTHER FOREST ETL COST PROPOSAL FORM
Mulberry-Luther Forest #3 Pole Quantities

Quantity 14 6 2 4 1 27

90' Cl-1 90' Cl-H1 90' Cl-H2 90' Cl-H3 90' Cl-H4 90' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 8 6 9 2 25

95' Cl-1 95' Cl-H1 95' Cl-H2 95' Cl-H3 95' Cl-H4 95' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 2 10 12

100' Cl-1 100' Cl-H1 100' Cl-H2 100' Cl-H3 100' Cl-H4 100' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 0

105' Cl-1 105' Cl-H1 105' Cl-H2 105' Cl-H3 105' Cl-H4 105' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0



LUTHER FOREST ETL COST PROPOSAL 
Mulberry-Luther Forest #308

ITEM DESCRIPTION
APPROX 
QTY (Ea) UNIT PRICE TOTAL COST

1 2 Pole H-Frame Installed
Standard Dwg. N115HFSCA0000
Material 35 $0.00
Labor & Equipment 35 $0.00
Total 35 $0.00

2 3 Pole Running Angle Installed
Standard Dwg. N115SP3SR2130
Material 5 $0.00
Labor & Equipment 5 $0.00
Total 5 $0.00

3 3 Pole Dead End Installed
Standard Dwg. N115DP02S6090
Material 17 $0.00
Labor & Equipment 17 $0.00
Total 17 $0.00

4 Install Conductor, Insulators and Hardware 201,000 Ft.
Material 201,000 $0.00
Labor & Equipment 201,000 $0.00
Total 201,000 $0.00

5 Install OHGW and Hardware 67,000 Ft.
Material 67,000 $0.00
Labor & Equipment 67,000 $0.00
Total 67,000 $0.00

___________________________
Company Name



LUTHER FOREST ETL COST PROPOSAL FORM
Mulberry-Luther Forest #308 Pole Quantities

Quantity 1 1

60' Cl-1 60' Cl-H1

Material 0

Labor & Equipment 0

Total 0 0 0

Quantity 4 4

65' Cl-1 65' Cl-H1 65' Cl-H2

Material 0

Labor & Equipment 0

Total 0 0 0 0

Quantity 2 11 1 14

70' Cl-1 70' Cl-H1 70' Cl-H2 70' Cl-H3

Material 0

Labor & Equipment 0

Total 0 0 0 0 0

Quantity 6 4 5 15

75' Cl-1 75' Cl-H1 75' Cl-H2 75' Cl-H3 75' Cl-H4 75' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 5 5 1 11

80' Cl-1 80' Cl-H1 80' Cl-H2 80' Cl-H3 80' Cl-H4 80' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0



LUTHER FOREST ETL COST PROPOSAL FORM
Mulberry-Luther Forest #308 Pole Quantities

Quantity 3 12 7 4 26

85' Cl-1 85' Cl-H1 85' Cl-H2 85' Cl-H3 85' Cl-H4 85' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 9 9 2 2 1 23

90' Cl-1 90' Cl-H1 90' Cl-H2 90' Cl-H3 90' Cl-H4 90' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 8 10 9 27

95' Cl-1 95' Cl-H1 95' Cl-H2 95' Cl-H3 95' Cl-H4 95' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 2 10 1 13

100' Cl-1 100' Cl-H1 100' Cl-H2 100' Cl-H3 100' Cl-H4 100' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0

Quantity 2 2

105' Cl-1 105' Cl-H1 105' Cl-H2 105' Cl-H3 105' Cl-H4 105' Cl-H5

Material 0

Labor & Equipment 0

Total 0 0 0 0 0 0 0



LUTHER FOREST ETL COST PROPOSAL 
Bid Summary

TOTAL PRICE

     ● Mobilization/Demobilization, Item 1-12 $0.00

     ● Concrete caisson foundation Installation, Item 1-28 $0.00

     ● Malta-Luther Forest Line, item 1-4 $0.00

     ● Mulberry-Luther Forest Line 3, item 1 - 8 $0.00

     ● Mulberry-Luther Forest Line 3, Pole Quantities $0.00

     ● Mulberry-Luther Forest Line 308, item 1 - 5 $0.00

     ● Mulberry-Luther Forest Line 308, Pole Quantities $0.00

TOTAL PRICE $0.00

TOTAL BID SUMMARY

DESCRIBED ITEM

___________________________
Company Name







LUTHER FOREST ETL COST PROPOSAL 

ITEM DESCRIPTION
Unit Install  Remove

795 kcm ACSR 26/7 Strand Ft.
1033.5 kcm ACSR 45/7 Strand Ft.
3/8" EHS Steel OHGW Ft.
AFL AC-74-552 OPGW Ft.

115 KV Horizontal Post Insulator Ea.
10 - Unit Suspension assembly Ea.
2 - 10 Unit Yoke Susp. Assemblies Ea.
10 - Unit Dead End assembly Ea.
2 - 10 Unit Double Yoke D.E. Assemblies Ea.

Earth Excavation-Hand Cy.
Earth Excavation-Machine Cy.
Loose Rock Excavation Cy.
Solid Rock Excavation Cy.
Disposal of Unsuitable Material Cy.
Crushed Stone Backfill Cy.
Select Fill Cy.
Bank Run Gravel (delivered and spread) Cy   
Silt Fencing LF
Matting LF
Temporary bridge LF
Straw Bale EA
Culvert Pipe (18” dia. X 20’) EA
Culvert Pipe (24” dia. X 20’) EA
Culvert Pipe (30” dia. X 20’) EA
Culvert Pipe (30” dia. X 25’) EA
Culvert Pipe (36” dia. X 20’) EA
Culvert Pipe (36” dia. X 25’) EA
Temp. 2- 30" dia. X 25' Culvert Pipe EA
Stone stream ford LF
Provide and Install ROW Access Gate EA
Rock Drilling for Pole Setting LF
Install Helix Screw Anchor & 16M Guy Ea.
Install Crossplate anchor & 16M Guy Ea.
Rock Anchor EA
Purchase and Install Timber Deadman 
Anchor

EA

 UNIT PRICES

UNIT PRICE

The following unit costs will apply for any changes to the original scope of the project.  For purposes of bidding 
and construction, it should be assumed that all digging for the installation part of the project is in soils where an 
auger can be used and all guying uses helix anchors.    Any change from the standard construction method 
described in this paragraph will be adjusted by subtracting the unit bid cost from the applicable additional/extra 
unit costs.

___________________________
Company Name



Unit prices for poles installed

60' Cl-1 60' Cl-H1
Material
Labor & Equipment
Total 0 0

65' Cl-1 65' Cl-H1 65' Cl-H2
Material
Labor & Equipment
Total 0 0 0

70' Cl-1 70' Cl-H1 70' Cl-H2 70' Cl-H3
Material
Labor & Equipment
Total 0 0 0 0

75' Cl-1 75' Cl-H1 75' Cl-H2 75' Cl-H3 75' Cl-H4 75' Cl-H5
Material
Labor & Equipment
Total 0 0 0 0 0 0

80' Cl-1 80' Cl-H1 80' Cl-H2 80' Cl-H3 80' Cl-H4 80' Cl-H5
Material
Labor & Equipment
Total 0 0 0 0 0 0

85' Cl-1 85' Cl-H1 85' Cl-H2 85' Cl-H3 85' Cl-H4 85' Cl-H5
Material
Labor & Equipment
Total 0 0 0 0 0 0

90' Cl-1 90' Cl-H1 90' Cl-H2 90' Cl-H3 90' Cl-H4 90' Cl-H5
Material
Labor & Equipment
Total 0 0 0 0 0 0

95' Cl-1 95' Cl-H1 95' Cl-H2 95' Cl-H3 95' Cl-H4 95' Cl-H5
Material
Labor & Equipment
Total 0 0 0 0 0 0

100' Cl-1 100' Cl-H1 100' Cl-H2 100' Cl-H3 100' Cl-H4 100' Cl-H5
Material
Labor & Equipment
Total 0 0 0 0 0 0

105' Cl-1 105' Cl-H1 105' Cl-H2 105' Cl-H3 105' Cl-H4 105' Cl-H5
Material
Labor & Equipment
Total 0 0 0 0 0 0
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COMPANY NAME:         __ 
 
 
SIGNATURE:         __ 
 
 
TITLE: ________________________________________________________     

 
 

 
DATE: ____________________           
  
 
 
 
 
III. INFORMATION TO BE SUBMITTED 

 
  The Contractor shall submit with his bid a detailed bar chart schedule reflecting 
different phases of work and when each phase will be carried out including dates for critical 
milestone lead time items.  In addition to the bar chart schedule the Contractor shall submit the 
required bid security and performance bond information.  Should the Contractor take exception 
to the stated dates in the Schedule of Commencement and Completion section then the 
Contractor shall fill in the following information: 
 
Starting Date __________Calendar Days after Written Notification of Award. 
 
Construction Duration _________Calendar Days from Start to Contract Completion. 

 
The Contractor shall also submit a fully loaded hourly labor rate schedule for all trades to be 
utilized on the project along with all hourly equipment rates including operator. 
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2. TERMS AND CONDITIONS 

PART 1 – SCOPE OF WORK 
 
1.1 The Contractor shall perform all the Work in conformance with all applicable permits, 

Federal, State, and Local engineering, construction, safety, environmental, building and 
electrical codes, regulations, standards, directives, requirements, rules, regulations, laws 
and ordinances. 

 
1.2 The Contractor shall be solely responsible for all construction means, methods, techniques, 

sequences, procedures, safety and compliance programs in connection with the 
performance of the work. 

 
1.3 Initial centerlines and bench marks shall be provided by the Owner.  All lines and grades necessary 

for the proper construction of the project shall be established by the Contractor in accordance with 
the drawings.   Bench marks, reference points, line stakes and/or grade stakes shall be carefully 
protected by the Contractor and such points disturbed by the Contractor shall be replaced at the 
Contractor’s expense.  

 
 It shall be the responsibility of the Contractor to verify all lines and grades shown on the drawings 

or established in the field and the Contractor shall report any apparent discrepancy to the Owner 
before work on any such section may commence. 

 
1.4 A performance bond and a labor and materials payment bond are required as part of the final 

contract.  No other bonds are required for the contract. 
 
 
PART 2 – PERSONNEL 
 
2.1 The Contractor shall provide a competent full time superintendent satisfactory to the 

Owner, at the Site during the progress of the Work to ensure that the Work is being 
performed in accordance with the contract.  The superintendent shall not be removed from 
the Project without the Owner’s prior written approval.  The superintendent shall represent 
the Contractor, and all directions given the superintendent shall be binding as if given to 
the Contractor. 

 
PART 3 – CHANGES IN WORK 
 
3.1 No additions to, deletions from, or alterations in the Work and no amendment or repeal of, 

and no substitution for any terms, conditions, provisions or requirements of the Agreement 
shall be made unless first authorized in writing by the Owner. 

 
PART 4 – PAYMENT 
 
4.1 The Contractor shall submit invoice(s) monthly by the 25th of each month to the Field 

Representative.  The owner will have 40 days from the 25th to distribute payment to the 
Contractor.  Each invoice shall reference the Owner’s Purchase Order Number.  Said 
invoice(s) shall include cost breakdowns and unit quantities as specified by the Owner.  
The Contractor shall submit, along with each invoice, a lien release in the form as provided 
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by LFTCEDC or the Engineer at the time the contract is executed.  Each monthly invoice 
must contain lien releases from the Contractor and each subcontractor. 

 
4.2 Ten percent (10%) of each invoice shall be retained by the Owner until Final Acceptance 

by the Owner. 
 

4.3 Not less than the prevailing rate of wages as determined by the New York State 
Department of Labor shall be paid to all laborers, workers and mechanics performing work 
under this contract.  All of the Contractor’s bonds shall include a provision as will 
guarantee the faithful performance of such prevailing wage clause as provided by the 
contract.  In addition, Contractor shall ensure that the above requirements are included in 
all its contracts and any layer of subcontracts for activities for the Project. 

 
 
PART 5 – LIABILITY 
 
5.1 If any act or omission to act on the part of the Contractor or its Subcontractors or any 

person under their control causes in whole or part, death or injury to any person, including 
but not limited to the Owner’s or the Owner’s affiliates’ employees, or any damage to, 
environmental contamination of, or destruction of any property, including but not limited to 
property of the Owner or the Owner’s affiliates, the Contractor shall be liable for any 
claims, losses, damages and costs (including legal expenses) arising there from. 

 
5.2 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless, 

and at the Owner’s option, defend the Owner, its affiliates and their officers, directors, 
employees, agents, successors, assigns, and servants, from and against any and all claims 
and/or liability for damage to property, injury or death of any person, including but not 
limited to, the Contractor’s employees, Subcontractors, and the Subcontractor’s employees, 
or any other liability incurred by the Owner or its affiliates, including expenses, legal or 
otherwise, caused wholly or in part, by any act or omission, negligent or otherwise of the 
Contractor, its Subcontractors and their officers, directors, employees, agents, servants, or 
assigns, arising out of or connected with the Agreement, regardless of whether caused in 
part by a party indemnified hereunder. 

 
5.3 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless, 

and at the Owner’s option, defend the Owner and its affiliates and their officers, directors, 
employees, agents, servants, and assigns from and against any liability, loss, or expense 
arising by reason of claims by any third party, including, but not limited to, the 
Contractor’s employees, Subcontractors, and Subcontractors’ employees as a result of the 
actual or asserted failure, omission, or neglect of the Contractor to comply with the 
Agreement. 

 
5.4 The obligations under this section shall not be limited in any way by any limitation on the 

Contractor’s insurance or by a limitation on the amount or type of damages.  In addition, 
the obligations under this section shall not be limited in any way by any compensation or 
benefits payable by or for the Contractor or any Subcontractor under worker’s 
compensation acts, disability benefit acts or other employee acts. 
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5.5 The Owner shall not be liable to the Contractor for consequential, special, incidental, 
multiple, or punitive damages (including attorney’s fees or litigation costs) for performance 
or non-performance of the Agreement or for any actions undertaken in connection with or 
related to the Agreement, including without limitation damage claims based on causes of 
action for breach of contract, tort (including negligence), or any other theory of recovery. 

 
5.6 The Contractor shall at all times conduct operations in a manner to ensure the safety of the 

general public and to avoid the risk of loss, theft, or damage by vandalism, sabotage, or any 
other means.  The Contractor shall continually inspect the Project, materials, and 
equipment to discover and determine any conditions that might involve such risks and shall 
be solely responsible for discovery, determination, and correction of any such conditions. 

 
PART 6 – INSURANCE  
 

6.1 TRADE CONTRACTOR'S INSURANCE. Prior to start of the Trade Contract Work, the 
Trade Contractor shall procure for the Trade Contract Work and maintain in force Workers' 
Compensation insurance, Employer's Liability insurance, Comprehensive Automobile 
Liability insurance, Comprehensive or Commercial General Liability insurance on an 
occurrence basis, and any other insurance required of Trade Contractor under the Trade 
Contractor Agreement. The Trade Contractor's insurance shall include contractual liability 
insurance covering the Trade Contractor's obligations under this Trade Contractor 
Agreement. All policies procured by the Trade Contractor pursuant to this provision shall 
name the Owner, the Construction Manager, the Architect/Engineer, Consultants and their 
agents and employees as additional insured, and shall be primary and non-contributory to 
any insurance carried by these additional insured.  Contractor’s policy shall provide 
coverage for liability arising out of the acts or omissions of its Subcontractors.  Each 
Subcontractor employed on site by the Contractor shall provide comprehensive liability 
insurance in accordance with the requirements of the Contractor described herein.  Such 
insurance requirements shall be submitted to the Trade Contractor as part of the 
Subcontractor approval process. 

 
 The Contractor shall provide and maintain, at its own expense, insurance policies issued by 

reputable insurance companies with an A. M. Best rating of at least B+ that meet or exceed 
the following requirements: 

A. Workers' Compensation and Employers Liability Insurance, as required by New York 
State. 

B. Public Liability, including Contractual Liability and Products/Completed Operations 
coverage, covering all operations to be performed under this Agreement, with minimum 
limits of: 

1. Bodily Injury - $2,000,000 per occurrence 

2. Property Damage - $2,000,000 per occurrence 

C. Automobile Liability, covering all owned, non-owned and hired vehicles used under or 
in connection with this Agreement, with minimum limits of: 
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1. Bodily Injury - $1,000,000 per occurrence 

2. Property Damage - $1,000,000 per occurrence 

3. Combined Single Limit - $2,000,000 per occurrence 

 D. Excess Liability or Umbrella Liability – coverage with a minimum per occurrence limit 
of $9,000,000. 

Contractor shall provide certificates of insurance to the Owner evidencing these specified 
coverages and showing LFTCEDC, NYS Urban Development Corporation dba Empire 
State Development Corporation, the Town of Malta, the Town of Stillwater and TRC as 
an additional insured.  
 

PART 7 – SAFETY 
 

7.1 The Contractor shall be solely responsible and assume all liability for the safety and 
supervision of its employees and other persons engaged in the Work or on the Site.  The 
Contractor shall establish and effectively and continuously implement a safety program.  
The Contractor shall, and shall require its Subcontractors and their employees to comply 
with all applicable Federal, state and local safety directives, requirements, rules, 
regulations, laws and ordinances, whether the same are in force upon the execution of the 
Agreement or may in the future be passed, enacted or directed, including without 
limitation, compliance with the safety regulations and standards adopted under the 
Occupational Safety and Health Act of 1970 (OSHA), as amended from time to time.  The 
Contractor shall continually inspect the Project and supervise its personnel to determine 
and enforce compliance with the above provisions.    

 
7.2 The Contractor shall, and shall require its Subcontractors and their employees to comply 

with the Contractor’s Safety Requirements and all established Project safety rules as they 
may be amended from time to time and to take all necessary safety and other precautions to 
protect property and persons from damage or injury arising out of performance on the 
Project, whether the same are in force at the execution of this Agreement or may in the 
future be passed, enacted or directed. 

 
7.3 The Contractor shall provide adequate safeguards, safety devices and protective equipment 

and enforce their use and take any other needed actions to protect the life, health and safety 
of the public and to protect property in connection with its performance on the Project. 

 
7.4 The Contractor shall at its sole expense provide adequate first aid facilities and shall make 

those facilities available for the treatment of persons who may be injured or become ill at 
the Site or while engaged in the performance of Work. 

 
PART 8 – PERMITS, LICENSES, LAWS, AND REGULATIONS 
 
8.1 Permits and licenses of a temporary nature necessary for the prosecution of the Work shall 

be secured and paid for by the Contractor.  Unless otherwise specified, permits, licenses 
and easements for permanent structures or permanent changes in existing facilities shall be 
secured and paid for by the Owner.  In either case the Contractor shall be responsible for 
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prosecuting its Work in accordance with the provisions of all applicable permits and 
licenses. 

 
8.2 The Contractor shall complete the Work so that it complies with all applicable laws, rules, 

regulations, requirements, orders, directives, ordinances, codes and standards of all Federal, 
State, and Local governmental agencies having jurisdiction over the Owner and its 
affiliates, the Contractor, the Subcontractors, or the Project, whether the same are in force 
at the execution of this Agreement or may in the future be passed, enacted or directed. 

 
PART 9 – ENVIRONMENTAL PROTECTION 
 
9.1 The Contractor shall comply with all permit conditions, the Owner’s policies set forth in 

the Agreement, and all applicable Federal, state and local environmental laws, 
requirements, orders, directives, rules, regulations, ordinances, and codes whether the same 
are in force at the execution of this Agreement or may in the future be passed, enacted or 
directed.  The Contractor shall immediately notify the Owner of any citations or notices 
incurred on the Project and forward copies thereof immediately upon receipt to the Owner. 

 
9.2 The Contractor shall conduct all operations in such a manner to minimize the impact upon 

the natural environment and shall comply with all solid waste, hazardous waste, health and 
safety, notice, training, and environmental protection laws, rules, regulations, requirements, 
orders, directives, ordinances, codes and standards, of all Federal, State and Local 
governmental agencies having jurisdiction over the Owner and its affiliates, the Contractor, 
the Subcontractors, or the Project, whether the same are in force at the execution of this 
Agreement or may in the future be passed, enacted or directed. 

 
9.4 The Contractor shall provide the owner with Material Safety Data Sheets covering all 

materials furnished under or otherwise associated with the work under this agreement, or 
provide the owner with a document certifying that the Material Safety Data Sheets are not 
required for each such material. 

 
9.5 If any violation of environmental permits, licenses and other environmental regulations or 

statutes occurs, the Contractor shall take immediate action to mitigate any further violation.  
The Contractor shall immediately notify the owner of the violation. 

 
9.6 The Contractor shall, at its sole expense, defend, indemnify and hold harmless the Owner 

and its affiliates and their officers, directors, employees, agents, servants, and assigns from 
and against all liabilities to third parties (including governmental entities), whether civil or 
criminal, and all costs and expenses incurred by the Owner, its affiliates, third parties 
including other contractors and the Contractor as a result of the Contractor’s 
noncompliance with this Article. 

 
 
 

3. SUMMARY OF WORK 
 
GENERAL 
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PART 1 - DEFINITIONS 
  
 
Backfill, Common  Soil suitable for use as backfill consisting of any mixture of sand 

and gravel.  Rocks less than 6" in diameter and silt may also be 
included in the mixture. 

 
Backfill, Select  Well-graded gravel, well-graded sandy gravel, or a mixture of 

these materials for use as backfill also called Select Borrow. 
 
Conservation Seed Mix A mix of annual and perennial grass seed.  For local Conservation 

Seed Mix contact the Soil & Water Conservation District at (518) 
885-6900 ext - 3. 

 
Engineer                      An entity reporting directly to the Owner responsible for the 

engineering design drawings and specifications. 
 
Environmental Monitor A person reporting directly to the Owner responsible for 

monitoring the Contractor’s environmental compliance and who 
will provide advice and guidance on issues involving Wetlands. 

 
Field  Representative A person reporting directly to the Owner responsible for 

monitoring the Contractor’s compliance with the design drawings 
and specifications. 

 
Materials    The components used in the construction of a Project 
 
Material Storage Yard  An area which is kept secured by the Contractor, and where 

Materials are kept after being issued to the Contractor but before 
being used for a Project. 

 
Owner    Luther Forest Technology Campus Economic Development 

Corporation (LFTCEDC) 
 
Plan, Resource  The document prepared by the Contractor and submitted to the 

Owner which describes the quantities and types all labor, 
equipment, Contractor furnished Materials, and other resources to 
be used on a Project and how those resources are to be allocated to 
the Project through the duration of the Agreement. 

 
Plan, Work   The document prepared by the Contractor and submitted to the 

Owner describing how the Scope of Work comprising a Project is 
to be accomplished. 

 
Regulated Wetland Area An area which is regulated because it is a Wetland or within the 

buffer zone of a Wetland as defined by the regulations of the state 
in which the Work is being done. 
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Right-of-Way   The strip of land where the Owner has legal rights to construct, 

operate, and maintain an electric power line and in which the Work 
is to be done. 

 
Road, Access   A minimum 12’ surface within a 20’ access route between an 

existing public way and the Right-of-Way on which Equipment is 
driven.   

 
Route, Access   A minimum 20’ wide area within a right of way utilized to move 

personnel and Equipment from an existing public way to the 
right-of-way. 

 
Route, Construction  An improved or unimproved way utilized to move personnel and 

Equipment along and across the Right-of-Way. 
 
Staging Area   An area used by the Contractor during a Project for marshaling 

personnel and equipment. 
 
 
Wetland    An area that meets the definition of a wetland by an applicable 

Federal, state or local statute or regulation.  Wetlands include 
swamps, marshes, bogs, streams, rivers, ponds, and lakes. 

 
PART 2 – MATERIALS 
 
2.1 Contractor Furnished Materials 

A. The Contractor shall furnish all material required for the completion of the Work shown 
on the project drawings and /or listed in the specification except those materials as 
specifically indicated to be supplied by the owner..  

B. All Materials shall be of good quality and new, except as otherwise provided in the 
Specifications. If required by the Owner, the Contractor shall furnish satisfactory 
evidence (including reports of required tests) as to the kind and quality of Materials and 
equipment. All Materials shall be applied, installed, connected, erected, used, cleaned 
and conditioned in accordance with the instructions of the applicable supplier except as 
otherwise provided in the Specifications. 

C. If Materials are specified by using the name of a proprietary item or the name of a 
particular manufacturer, fabricator, supplier or distributor, the naming of the item is 
intended to establish the type, function and quality required.  Unless the name is 
followed by words indicating that no substitution is permitted, Materials or equipment 
of other manufacturers, fabricators, suppliers or distributors may be accepted by the 
Owner if sufficient information is submitted by the Contractor to allow the Owner to 
determine that the Materials or equipment proposed are equivalent to that named. 

D. The Contractor shall provide certificates for Materials furnished by the Contractor 
which demonstrate proof of compliance with applicable Specifications or Drawings.  
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Each certificate shall be executed in three (3) copies and shall be signed by an 
authorized official of the manufacturing company. Each certificate shall show the name 
and address of the Contractor, the Project title and location and the quantity and dates 
of shipments or deliveries to which the certificates apply. Certification shall not be 
construed as relieving the Contractor from furnishing satisfactory Materials if 
subsequent tests show that the Materials do not meet the specific requirements. 

E. The Contractor shall submit shop drawings to the Field Representative for approval 
prior to beginning fabrication or installation of any of the Contractor furnished 
Material. Shop drawings shall be submitted in three (3) copies.  Approval of shop 
drawings shall not be construed as relieving the Contractor of the responsibility of 
furnishing satisfactory Materials.  Manufacturers’ literature and drawings shall be 
submitted for all items which the Contractor is to supply.  

F. The procedure for review by the Owner of requests for substitute items will be as set 
forth in the following paragraphs. 

1. Requests for review of substitute items of Materials and equipment will not be 
accepted by the Owner from anyone other than the Contractor. If the Contractor 
wishes to furnish or use a substitute item of Material or Equipment, the Contractor 
shall make written application to the Owner for acceptance thereof, certifying that 
the proposed substitute will perform adequately the functions called for by the 
general design, be similar and of equal substances to that specified and be suited to 
the same use and capable of performing the same function as that specified. The 
application shall state whether or not acceptance of the substitute for use in the 
Work shall require a change in the Drawings or Specifications to adapt the design to 
the substitute and whether or not incorporation or use of the substitute in connection 
with the Work is subject to payment of any license fee or royalty. All variations of 
the proposed substitute from that specified shall be identified in the application and 
available maintenance, repair and replacement service will be indicated. 

2. The Owner will be allowed a reasonable time within which to evaluate each 
proposed substitute. The Owner will be the sole judge of acceptability, and no 
substitute shall be ordered, installed or utilized without the Owner's prior written 
acceptance which shall be evidenced by a reviewed shop drawing. The Owner may 
require the Contractor to furnish a special performance guarantee or other surety 
with respect to any substitute. The Owner will record time required by the Owner in 
evaluating substitutions proposed by the Contractor and in making changes in the 
Specifications occasioned thereby. 

 
2.2 Storage and Care 

A. The Contractor shall store and care for the Materials in the most suitable manner, 
subject to the review and approval of the Field Representative, to protect them from 
loss or damage from any cause whatsoever.  Outside storage in Material Storage Yards 
is generally acceptable, provided mats, dunnage, pallets or other approved items are 
used to protect the Materials from moisture and contaminants. Slings for handling the 
Material shall be of such material or protected in such a way as not to damage the 
Material.   
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PART 3 – ACCESS 
 
3.1 Use of Roads 

A. The Contractor shall use only established roadways or new roadways approved by the 
Owner as may be necessary for the performance of the Work. Where materials are 
transported in the execution of the Work, vehicles shall not be loaded beyond the 
loading capacity prescribed by any Federal, State or local law or regulation. When it is 
necessary to cross curbings or sidewalks, protection against damage shall be provided 
by the Contractor. Any damaged roads, curbings, or sidewalks shall be repaired by, or 
at the expense of, the Contractor.  

 
3.2 Contractor’s General Responsibilities 

A. Access roads, as indicated on the Drawings, will be available for use by the Contractor; 
however, the Contractor shall make his own assessment of the suitability of access 
roads for his use. To the fullest extent permitted by law, the Contractor shall indemnify 
and hold harmless the Owner, any landowners on whose property the roads lie and their 
agents, and employees from and against all claims, damages, losses, and expenses, 
including, but not limited to, attorney's fees arising out of or resulting from the use of 
any access road. 

B. The Contractor shall establish roadways as may be necessary for the performance of the 
Work. Unless directed otherwise, these roadways shall be left in place for future 
maintenance activities. The roads shall be built in accordance with the Drawings and 
Specifications with particular attention to erosion control and existing land use. The 
Contractor may use the access roads provided by the Owner as he deems necessary; 
however, these access roads used by the Contractor must be left in a condition equal to 
or better than the condition that existed prior to construction. Construction roads on the 
right-of-way shall be routed by the Contractor subject to the approval of the Field 
Representative. Stream and wetland crossings by roads shall be made where shown on 
the Drawings. Roads shall be routed to avoid prohibited areas such as "no vehicular 
access areas," archeological and historical areas, and trails not available for use as 
shown on the Drawings. 

C. Discharge of dredged or fill material into waters of the United States or their adjacent 
wetlands other than the required fill roads, fords, culverts, mat roads, bridges, and 
structure pads shown on the Drawings shall not be allowed. Waters of the United States 
include inland rivers lakes, streams, and wetlands. 

D. Access roads and construction roads shall be maintained by the Contractor through 
completion of the Work. 

E. Public roads subject to interference by the operations of the Contractor shall be kept 
open or detours shall be provided at the expense of the Contractor. The Contractor shall 
provide, erect, and maintain all necessary barricades, sufficient red light warning and 
danger signals, and signs and shall take all necessary precautions for the protection of 
the Work and the safety of the public, all in accordance with the requirements of the 
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applicable officials. Highways and roads closed to traffic or under repair shall be 
protected by effective barricades on which shall be placed approved warning and detour 
signs. Signs shall be placed, in clear view, at all points of ingress and egress to public 
and well traveled private roads. All barricades and obstructions shall be illuminated or 
reflectorized at night and all lights shall be kept burning from sunset until sunrise. 

F. The Contractor shall brief all his personnel concerning the location of areas prohibited 
to vehicular equipment and wetlands and the requirement that vehicles and equipment, 
other than hand held, are not allowed in these areas.  The contractor shall also brief his 
personnel concerning the location of areas prohibited to vehicular equipment and 
construction in and around archeological or historical sites within the ETL right of way 
that are indentified on the drawings and fenced in the field.  Also within the former 
Wright Malta site there are areas within the ETL right of way that have been identified 
by Matrix which may contain unexploded ordinance and will be fenced off in the field.  
Excavation in these areas will have to proceed with caution.   

G. Town Roads 

It is the Contractor's responsibility to coordinate the use and upgrading of town roads 
with the appropriate town. The Contractor shall adhere to all requirements set forth by 
local governing authorities. 

 
PART 4 – ENVIRONMENTAL PROTECTION 
 
4.1 The Contractor shall make every reasonable effort to perform the Work in a manner which 

will minimize adverse impacts to the environment.   
 
4.2 The Contractor shall be responsible for monitoring the Work and its compliance with 

environmental laws, rules, regulations, ordinances, codes, orders of condition, and 
standards of all local, state, and Federal governmental agencies having jurisdiction over the 
Work and with the provisions of the Agreement.   

 
4.3 The Contractor shall provide the Field Representative with the name and 24-hour telephone 

number(s) of the person with responsibility for ensuring compliance seven days prior to the 
commencement of Work. 

 
4.4 Erosion Control 

A. The Contractor shall prevent soil erosion resulting from the Work.  The method(s) of 
controlling soil erosion shall be subject to the review and approval of the Field 
Representative. 

B. Siltation and erosion control materials acceptable to the Owner must be kept on Site at 
all times. 

C. Installation of controls shall be in accordance with the Drawings.  

 
4.5 Wetlands 
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A. General 

No changes in grade, permanent removal of vegetation, or changes in hydrology are 
authorized within Wetlands. 

B. Operation of Equipment within Wetlands 

1. The operation of vehicles traveling in Wetlands shall be confined to existing Access 
and Construction Routes to the maximum extent possible.  

2. Any vehicles used by the Contractor in Wetlands shall be operated on swamp mats 
or below-ground-pressure tracked vehicles or low-ground-pressure wide-tire 
vehicles unless otherwise directed by the Environmental Monitor and Field 
Representative.  Swamp mats shall be constructed of wood that has not been treated 
with any preservative, unless otherwise approved by the Owner.  Low-ground-
pressure vehicles are defined as those whose average ground pressure does not 
exceed 650 pounds per square foot. 

3. Ruts created by low-ground-pressure vehicles may not exceed six inches in depth, 
and vegetation may not be excessively disturbed without the approval of the 
Environmental Monitor and the Field Representative.   

4. If, when using vehicles in a Wetland, ruts in excess of six inches in depth are 
created or excessive disturbance of vegetation occurs, the use of such vehicles shall 
immediately be stopped.  The Environmental Monitor and Field Representative 
shall then direct the steps to be implemented to repair and mitigate rutting.   

5. The use of multiple Access or Construction Routes within a Wetland in order to 
increase the number of vehicle trips through a Wetland without swamp mats are not 
authorized. 

6. Fuel, oil, and hazardous materials shall not be stored within 100 feet of Wetlands.  
Field refueling, equipment, and prevention of spillage shall all be strictly in 
compliance with the requirements of the applicable section(s) of this Specification. 

7. Equipment containing petroleum or hazardous materials may not be left unattended 
in Wetlands during non-working hours unless the Equipment is on swamp mats and 
unless leaving the Equipment is authorized by the Environmental Monitor and Field 
Representative. 

C. Erosion and Sedimentation Control 

1. The Contractor shall protect against erosion or sedimentation of soil into Wetlands 
resulting from the Work. 

2. At all Work Sites and Construction and Access Routes located in Regulated 
Wetland Areas where top soil is expected to be disturbed, erosion and 
sedimentation controls consisting of hay bales and/or siltation fence shall be 
installed in accordance with the Drawings prior to the disturbance of the top soil.  
These controls are required even under frozen ground conditions. 
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3. No excavated material shall be placed directly into a Wetland.  Excavated material 
that is to be used as backfill may be temporarily stockpiled on geotextile fabric or a 
swamp mat adjacent to the Work Site if properly protected by erosion and 
sedimentation controls.  Neither excess excavated material nor geotextile fabric 
may be left in a Wetland after work at a Work Site is complete.  Methods of 
removing excess excavated material from Wetlands shall be subject to the review 
and approval of the Environmental Monitor and Field Representative. In areas 
adjacent to - but not in - Wetlands, excess excavated material may be spread around 
the Work Site with the approval of the Environmental Monitor and Field 
Representative.  Natural drainage channels shall not be blocked. 

 
4.6 Archeological and Historical Objects 

 
The Contractor shall immediately notify the Field Representative if any suspected 
archeological objects, historical objects or ordnance are identified during performance of 
the work.  The Field Representative will advise the Contractor on the mitigation measures 
that will be necessary.   
 

 
4.7 Noise Control 

 
The Contractor shall control noise at all times to the extent possible. Air compressors shall 
be equipped with silencers and the exhaust of all gasoline engines and other power 
equipment shall be provided with mufflers. 

 
4.8 Dust Control 

 
The Contractor shall control nuisance dust by applying water and/or a dust palliative, other 
than calcium chloride, for the alleviation or prevention of dust nuisances caused by 
construction operations.  The Contractor shall operate vehicles to minimize dust nuisances. 

 
4.9 Equipment 

A. Equipment shall be in good working order, be properly maintained, and be properly 
operated.  

B. Equipment shall not leak fluids.  

C. Smoke from equipment shall be minimized at all times to the extent possible. 

 
4.10 Prevention of Spillage 
 

Chemicals, fuels, oils, greases, bituminous materials, solids, waste washing, concrete or 
similar substances used in construction operations shall be properly stored and handled to 
prevent accidental spills and contamination of surface waters and ground waters.  Oil spill 
kits and other appropriate remedial supplies shall be kept on-site at all times and on each 
vehicle at all times. 
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4.11 Field Refueling and Maintenance Operations 

A. Refueling 
 

Refueling shall not take place in Regulated Wetland Areas or in or within 100 feet of 
environmentally sensitive areas such as Wetlands or drinking water sources.  There 
shall be no refueling activities within the former Wright-Malta site or anywhere in the 
vicinity that could leak into the monitoring wells that exist on the former Wright-Malta 
area and the adjacent property purchased by Global Foundries.  Refueling should be 
done on a paved area if possible.  Refueling operations shall be continuously monitored 
for fuel spills, drips, or seeps.  If spills, drips, or seeps occur, refueling operations shall 
be stopped until the source is found and repaired.  All spills or drips of fuel shall be 
properly cleaned up. 

B. Grease, Oil, and Filter Change 

Routine maintenance lubrication and oil changes shall not take place in Regulated 
Wetland Areas or within 100 feet of environmentally sensitive areas such as Wetlands 
and drinking water sources.  Lubrication and oil changes should be done on a paved 
area if possible.  All reasonable environmental and safety precautions shall be taken.  
Waste oil and lubricants shall be collected and properly disposed of.  All spills and 
drips of grease or oil shall be properly cleaned up. 

C. Other Field Maintenance Operations 

Other vehicle or equipment maintenance operations shall not take place in or within 
100 feet of environmentally sensitive areas such as Wetlands or drinking water sources 
if at all possible.  Maintenance operations should be performed on a paved area if 
possible.  If the maintenance operations must be done in or within 100 feet of an 
environmentally sensitive area, extraordinary precautions shall be taken to prevent oil 
or hazardous material from being released to the environment.  These precautions 
include, but are not limited to, use of portable basins or similar secondary containment 
devices, use of ground covers such as plastic tarpaulins, and precautionary placement of 
floating booms on nearby surface water bodies.  If the maintenance operations will be 
done away from an environmentally sensitive area, all reasonable environmental and 
safety precautions shall be taken. 

 
4.12 Temporary Facilities 

 
The Contractor shall provide all temporary facilities required for the Work covered in this 
specification including but not limited to temporary power, office trailer, telephone, water 
and toilets.  Portable, self-contained chemical toilets shall be provided for all workers when 
permanent toilets are not available.  The portable toilets shall be maintained and cleaned 
regularly and wastes shall be properly disposed of. 
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PART 5 – CLEAN-UP AND RESTORATION 
 
5.1 Clean-up 

 
The Contractor shall at all times during the progress of the work keep all construction 
areas, including Staging Areas and Material Storage Yards, free from removed materials, 
waste material, and rubbish.  Materials, waste material, and rubbish removed from the 
construction areas shall be properly disposed of. 

 
5.2 Restoration 

 
Unless otherwise specified below, Work Site and Right-of-Way restoration of disturbed 
areas shall be completed as soon as possible after the work is performed.  If the work is to 
be done in phases, the disturbed area must be stabilized between phases so as to not 
degrade further. 

 
5.3 Restoration/Clean-up Standards 

A. Unless otherwise specified below, all disturbed areas, including Wetlands and Access 
and Construction Routes, shall be returned to original grade, seeded with a 
Conservation Seed Mix, and mulched with hay. 

B. Yards, lawns, agricultural areas, and other improved areas shall be returned to a 
condition at least equal to that which existed at the start of the Project.  

C. Access Roads and Construction Roads shall be returned to a condition at least equal to 
that which existed at the start of the Project except that Access and Construction Roads 
shall, at a minimum, be serviceable for four-wheel drive vehicles.  Ruts shall be 
removed from Access and Construction Roads.  Seeding and/or mulching of Access or 
Construction Roads is not required unless necessary to prevent erosion. 

D. All damage to property occurring as a result of a project shall be immediately repaired 
or replaced.  In some locations, it may be desirable to document preexisting damage 
prior to the project in order to demonstrate afterwards that the damage did not result 
from the Project. 

E. After all work is completed; swamp mats and temporary bridges shall be removed.  
Removal of swamp mats and temporary bridges must be done in accordance with the 
Environmental Protection section of this Specification. 

F. After all work has been satisfactorily completed and vegetation has been reestablished, 
and upon approval by the Environmental Monitor and Field Representative, all siltation 
fence shall be removed, stakes from hay bales shall be removed, and the strings on the 
hay bales cut and properly disposed of.  Hay bales which were used for sedimentation 
or siltation control may be used to mulch disturbed areas.  Remaining hay bales which 
do not block the flow of water may be left in place.  Hay bales which block the flow of 
water must be moved.  Siltation fence and hay bale stakes shall be disposed of properly 
off site. 
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G. Any stone wall removed or breached by construction activities shall be repaired or 
rebuilt, unless directed otherwise by the Field Representative.  Rebuilt stone walls shall 
be placed on the same alignment that existed prior to temporary removal.  

H. After all work has been satisfactorily completed, the Contractor shall remove all work-
related trailers, buildings, rubbish, waste soil, temporary structures, and unused 
materials belonging to him or used under his direction during construction, or waste 
materials from previous construction and maintenance operations.  All areas shall be 
left clean and restored to a stable condition and where feasible, as near as possible to its 
original condition, as determined by the Field Representative. 

I. Upon completion of all Work, all Material Storage Yards and Staging Areas shall be 
completely cleared of all waste and debris. Unless otherwise directed or unless other 
arrangements have been made with an off right-of-way land owner, Material Storage 
Yards and Staging Areas shall be returned to the condition which existed prior to the 
installation of the Material Storage Yard or Staging Area.  Whether or not arrangements 
have been made with a land owner, all areas shall be left in an environmentally sound 
condition.  Also any temporary structures erected by the Contractor, including fences, 
shall be removed by the Contractor and the area restored as near as possible to its 
original condition, including possibly seeding and mulching. 

 
PART 6 – RIGHTS AND PERMITS 
 
6.1 Right-of-Way Easements 

A. The Owner shall obtain all easements and rights-of-entry required for the Work unless 
otherwise noted in this Specification. 

B. The rights obtained by the Owner include the right to erect, maintain and remove 
structures, cables, and other appurtenances.  Any other activities proposed by the 
Contractor shall be subject to the review and approval of the Field Representative. 

 
6.2 Highway Traffic Control 

 
Unless otherwise stated, the Contractor shall arrange for local and state highway traffic 
control and flag protection and inspection, as required.  

  
6.3 Dig Safe 

A. The Contractor shall determine the locations of all existing power, communication and 
pipeline facilities within the Project areas in accordance with applicable laws and 
regulations.  It shall consult with the respective agencies or owners and make all 
necessary provisions to avoid interference with the operation and maintenance of such 
facilities to the satisfaction of the Owner. 

B. The Contractor shall notify: Dig Safely NY and obtain a Dig Safe number for all 
locations where the existing ground, public or private, within or outside the Site, will be 
disturbed in any way.  The Contractor shall perform pre-marking, if required.  The 
Contractor shall be aware that many municipal utilities do not participate in the Dig 
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Safe program and shall contact each applicable municipal utility as appropriate.   

 
PART 7 – CONTRACTOR YARDS 
 
7.1 Material Storage Yards 

A. The Contractor shall acquire rights for and construct any facilities required for Material 
Storage Yards.  Rights-of-way and land owned by the Owner may not be used for 
Material Storage Yards.  The Contractor shall submit copies of all signed agreements 
securing rights from landowners for Material Storage Yards.  The Owner reserves the 
right to direct the Contractor to modify Material Storage Yards or provide additional 
Material Storage Yards. 

B. The locations of Material Storage Yards shall be subject to the review and approval of 
the Field Representative.  Material Storage Yards shall not be located in or within 100’ 
of Regulated Wetland Areas. 

C. The Contractor shall maintain the Material Storage Yards in an orderly and clean 
condition.  The Contractor shall remove snow from the aisles within the yards to keep 
them accessible at all times. 

D. The Material Storage Yards must be adequate in size to store both the Owner furnished 
Materials and Contractor furnished Materials. 

 
7.2 Staging Areas 

A. The Contractor shall construct any facilities required for Staging Areas. All Staging 
Areas on the Right of Way are subject to the review and approval of the Field 
Representative.  The Contractor shall acquire the rights to construct off Right-of-Way 
Staging Areas.  The Contractor shall submit signed copies of all agreements securing 
rights from landowners for off Right-of-Way Staging Areas. 

B. The locations of Staging Areas shall be subject to the review and approval of the Field 
Representative.  Staging Areas shall not be located in or within 100’ of Regulated 
Wetland Areas. 

 
PART 8 – POWER, COMMUNICATION AND PIPELINE FACILITIES 
 
8.1 The Contractor shall determine the locations of all existing power, communication and 

pipeline facilities within the Project areas in accordance with applicable laws and 
regulations.  It shall consult with the respective agencies or owners and make all necessary 
provisions to avoid interference with the operation and maintenance of such facilities to the 
satisfaction of the Field Representative. 

 
PART 9 – EXCAVATION 
 
9.1 Excavation 
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The Contractor shall do all grubbing, soil and rock excavation, drilling, forming, sheathing, 
shoring, trenching, pumping, and draining required for proper installation of the Work.  
Excavation shall be done with appropriate Equipment with the excavation size being minimized.  

A. Classification of excavated material shall be as follows: 

1. Rock excavation - Rock shall be defined as: 

(a) All solid or ledge rock which cannot, in the opinion of the Field Representative, 
be removed by standard excavation Equipment and which requires the use of 
jack hammers, breaker points or other methods for excavation.  

(b)  Boulders or portions thereof where the excavation volume of the whole boulder 
or portion thereof exceeds one-quarter cubic yard, and where such boulder or 
portion thereof cannot, in the opinion of the Field Representative, be removed by 
standard excavation Equipment and which requires the use of jack hammers, 
breaker points, or other methods for excavation.   

2. Common excavation - shall mean all material which is not, by definition, rock 
excavation. 

3. All loose or disturbed soil or rock shall be removed from the bottom of excavations. 

4. All excess excavated material shall be disposed of in areas approved by the Field 
Representative. The Contractor shall submit a disposal plan to the Field 
Representative for approval prior to the start of excavation. 

5. All open excavations shall be covered or protected in such a manner that livestock, 
pets, and people cannot fall into the excavation nor can persons easily remove the 
covers or protection.  

B. Control of Water 

Since there is often a presence of a high water table, the Contractor shall be responsible 
for having readily available such pumps, hose lines, and other Equipment as may be 
required to control water inflow and to dewater excavations prior to and during 
placement of concrete. 

If there is adequate vegetation in upland areas to function as a filter medium, the water 
generally will be discharged to the vegetated land surface.  Where adequate vegetation 
is absent or where slope prohibits, water will be pumped into a temporary hay bale 
dewatering basins which will be located in approved areas outside wetland resource 
areas.  Such temporary dewatering basins, as detailed on the drawings, shall be installed 
as directed by the Field Representative, and are incidental to the Work.  The pump 
intake hose will not be allowed to set on the bottom of the excavation throughout 
dewatering.  The basin and all accumulated sediment will be removed following 
dewatering operations and the area will be seeded and mulched. 
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PART 10 – SUBMITTALS 
 

10.1 The Contractor is responsible for compiling (6) copies of all required submittals per the 
submittal schedule below.  All submittals shall be distributed to the Engineer of Record 
“TRC” for review and approval prior to work commencing.  The following is a schedule of 
submittals required: 

 
1. OPGW cable and accessories 
2. Proposed concrete design mix and supplier 
3.   Reinforcing bar cage shop drawings 
4. Vendor list of all material to be supplied w/ item numbers 
 

PART 11 – CLOSEOUT REQUIREMENTS 

11.1 The Contractor is responsible for providing to the owner at completion of the project a 
full closeout binder to include all warranties (manufacturer and contractor), as built drawings, 
owner and operator manuals, daily reports, testing reports, photographs, etc.  Final payment will 
not be released to the Contractor until receipt and acceptance of all closeout documentation 
provided. 

 

4. TECHNICAL REQUIREMENTS 
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WETLAND AND STREAM CROSSINGS 
 
 

General: 
 

• Installations shall maintain uninterrupted hydraulic and hydrologic continuity and shall be 
installed to minimize use or damage by beavers, while not interfering with the movement of 
aquatic and wetland fish and wildlife species, in general. 

 
• No wood preservatives, herbicides, pesticides, fuels, or other deleterious substances may be 

introduced into wetlands and protected waters. 
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EROSION CONTROLS 
 

General: 
 

• Erosion control installations shall not cause turbidity in streams downstream of the worksite 
and are to contain sediment at or near the spot from which soil or sediment is disturbed. 

• Straw bales shall be used instead of hay bales in areas where the potential introduction of 
invasive plant species is of concern. 
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